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F.1 PERIOD OF PERFORMANCE 

 

The period of performance (exclusive of the Transition Period, Section H.8) for the work 

specified in Section C, Statement of Work, of this Contract shall commence on October 1, 

2014 and continue through September 30, 2019 (if all Options are exercised).  

 

F.2 PRINCIPAL PLACE OF PERFORMANCE 

 

The principal place of performance of this contract shall be at the Contractor’s discretion, 

provided the location is within the United States.  A supervisory level staff person shall 

be located in the Tri-Cities area at least five consecutive days per month to attend 

meetings with DOE and Hanford Site Contractors, meet with claimants on concerns, and 

provide additional customer service activities.  

 

F.3 REPORTING REQUIREMENTS 

 

Reporting Requirements 

a. The following reports are required to be submitted electronically in 

accordance with Sections G.5. 

b. The Contractor shall provide the monthly, quarterly, bi-annual and 

annual reports within five (5) business days following the end of the 

reporting period:   

Title Content Frequency Recipient 

Funds Request Request for funds in 

accordance with H.11, 

Claim Administration 

Payments. The request 

shall be provided using 

an Excel spreadsheet 

(format will be 

provided by the 

government). 

Daily COR and 

RL Finance 

Division. 

Status Report of 

Individual Claims by 

Contractor/Subcontractor 

Report by Hanford Site 

Contractor/Subcontract

or of all open claims. 

The reports shall 

include: claimants 

name, file number, 

facility, date of injury, 

type of injury, date 

received by Contractor, 

body part, reserves, 

payments to date, 

status, adjusters name.  

Monthly  COR and 

Current 

covered Site 

Contractor(s

) receive a 

report of 

their claims 

only.  
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New Claims/Claims 

Closure Report by 

Contractor/ 

Subcontractor 

List of all claims 

opened and/or closed 

during the previous 

month 

Monthly COR and 

Current 

covered Site 

Contractor(s

) receive a 

report of 

their claims 

only. 

Open Case Liability 

Estimate Report by 

Contractor/ 

Subcontractor 

List of claims by 

contractor with 

reserves; amounts of 

such reserves; and any 

changes from the 

previous month.   

Monthly COR 

Claims Assignment Total number of open 

claims assigned per 

adjuster. 

Monthly COR 

Check Register Report of payments 

made during the 

month.  Such reports 

shall include the check 

number, payee, type of 

payment, amount, 

check date, file 

number, claimant 

name, and date of 

service. 

Beginning and ending 

balance of the account 

Monthly COR  

Penalties Penalties paid 

indicating the reason 

for the penalty, 

whether it is valid 

and/or in dispute, and 

the party responsible 

for the penalty. 

Quarterly COR 

Reserves by Contractor/ 

Subcontractor 

All open claims for 

which a reserve has 

been established and 

exceeds $25,000. 

Quarterly COR 

Legal Services Claims with outside 

counsel, current status, 

assigned counsel, and 

projected results and 

cost of services. Costs 

Quarterly COR 
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will be itemized by 

attorney fees and 

litigation costs. 

Report by Contractor/ 

Subcontractor 

Numbers and costs of 

injuries by injury 

types/nature, etc; 

average length of 

claims, claims costs by 

received year and 

claims cost by nature 

of injury. 

Bi-annually  COR 

Claims Status Total number of claims 

files; opened, 

reopened, closed or 

denied, closed 

statistics, expense 

statistics by 

appropriate code, etc. 

Bi-annually COR 

Rehabilitation Claims assigned to 

Vocational Services, 

current status, and 

projected results and 

cost of services.  

Bi-annually COR 

Claims Open Status List of 

medical/indemnity 

claims that remained 

open past 180 days.  

Bi-annually COR 

Records Inventory and 

Disposal Schedules 

Identifies active 

records and approved 

schedule for 

disposition of records 

Review Annually COR and 

RL Records 

Manager 

Legal Management Plan 

(clause H.10) 

See Section J.4 Due 60 Days 

After Contract 

Award 

CO 

 

 

Continuity of Operations 

Plan (COOP) (applicable 

to CRD 150.1)  

See Section J.5 Due 60 Days 

After Contract 

Award 

CO 

 

 

 

F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)  

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 

the Contractor to stop all, or any part, of the work called for by this contract for a 

period of 90 days after the order is delivered to the Contractor, and for any further 

period to which the parties may agree. The order shall be specifically identified as 

a stop-work order issued under this clause. Upon receipt of the order, the Contractor 
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shall immediately comply with its terms and take all reasonable steps to minimize 

the incurrence of costs allocable to the work covered by the order during the period 

of work stoppage. Within a period of 90 days after a stop-work is delivered to the 

Contractor, or within any extension of that period to which the parties shall have 

agreed, the Contracting Officer shall either -  

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Default, or the 

Termination for Convenience of the Government, clause of this contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work. The Contracting 

Officer shall make an equitable adjustment in the delivery schedule or contract 

price, or both, and the contract shall be modified, in writing, accordingly, if -  

 

(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 

contract; and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided, that, if the Contracting Officer decides 

the facts justify the action, the Contracting Officer may receive and act upon 

the claim submitted at any time before final payment under this contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow 

reasonable costs resulting from the stop-work order in arriving at the termination 

settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated 

for default, the Contracting Officer shall allow, by equitable adjustment or 

otherwise, reasonable costs resulting from the stop-work order. 

 

(End of clause) 

 

F.5     FAR 52.242-17 GOVERNMENT DELAY OF WORK (APR 1984)  

  

(a) If the performance of all or any part of the work of this contract is delayed or 

interrupted (1) by an act of the Contracting Officer in the administration of this 

contract that is not expressly or impliedly authorized by this contract, or (2) by a 

failure of the Contracting Officer to act within the time specified in this contract, 

or within a reasonable time if not specified, an adjustment (excluding profit) shall 

be made for any increase in the cost of performance of this contract caused by the 

delay or interruption and the contract shall be modified in writing accordingly. 

Adjustment shall also be made in the delivery or performance dates and any other 
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contractual term or condition affected by the delay or interruption. However, no 

adjustment shall be made under this clause for any delay or interruption to the 

extent that performance would have been delayed or interrupted by any other cause, 

including the fault or negligence of the Contractor, or for which an adjustment is 

provided or excluded under any other term or condition of this contract. 

 

(b) A claim under this clause shall not be allowed -  

 

(1) For any costs incurred more than 20 days before the Contractor shall have 

notified the Contracting Officer in writing of the act or failure to act involved; 

and 

 

(2) Unless the claim, in an amount stated, is asserted in writing as soon as 

practicable after the termination of the delay or interruption, but not later than 

the day of final payment under the contract. 

 

(End of clause) 

 


